
TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 4 
Project No. 18-009-8455 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
RABA KISTNER CONSULTANTS, INC. 

TFC CONTRACT N0.18-101-000 

ASSIGNMENT NO. 4 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 4 
(hereinafter refened to as "Assignment No. 4" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter refened to as "TFC") and Raba Kistner Consultants, Inc., located at 8100 Cameron 
Road, Suite B-150, Austin, Texas 78754 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter refened to individually as a "Pmiy" or collectively as "Parties"), to be effective on the 
Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing construction materials testing services for the G. J. 
Sutton Complex demolition located at 321 Center Street, San Antonio, Texas 78202 (hereinafter 
refened to as the "Project"), as fmiher depicted in "Exhibit A-4," PSP's IDIQ Assignment No. 4 
Proposal dated April 29, 2019, attached hereto and incorporated herein for all purposes and 
consisting of three (3) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 4 shall be 
completed no later than May 31, 2020, unless terminated earlier as provided in Section 3 .2 of the 
Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.4. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 4 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set fmih in this Assignment No. 4 shall not 
exceed the sum of Fifteen Thousand Nine Hundred Seventy-One and 50/100 Dollars ($15,971.50). 
No more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incuned through the last day of the 
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TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 4 
Project No. 18-009-8455 

previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 4, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-4." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 4 
Project No. 18-009-8455 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a paiiicular pa1i of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the te1ms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Paiiies hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

Mike Novak 

Executive Director 

Date of execution: 

~ GC 

'm°t{ Dir 

~DED 

-------

RABA KISTNER CONSULTANTS, INC. 

Gabriel Ornelas, Jr. 

Senior Vice President 

Date of execution: ----------
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EXIDBIT A-4 

TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 4 
Project No. 18-009-8455 

PSP'S IDIQ ASSIGNMENT NO. 4 PROPOSAL DATED APRIL 29, 2019 
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TFC Contract No. 18-101 -00 

Proposal No. PSD19-046-00 
April 29, 2019 

Ms. Dorothy Spearman 
Facilities Design & Constructor 
Texas Facilities Commission 
1711 San Jacinto Blvd. 
San Antonio, Texas 78701 

Exhibit A-4 

RE: Construction Materials Observation and Testing Services 
G.J. Sutton Building Demolition & Foundation Backfill 
San Antonio, Texas 

Dear Ms. Spearman: 

Assignment No. 4 

RABA 
KISTNER 

Building Better Tomorrows 
12821 W . Golden Lane 

San Antonio, TX 78249 

P.O. Box 690287 

Sa n Antonio, TX 78269-0287 

www.rkci.com 

p 210.699.9090 

F 210.699.6426 
TBPE Firm F-3257 

Raba Kistner Consultants, Inc. (RKCI) is pleased to submit this proposal to provide Construction Materials Observation and 
Testing Services for the above referenced project. 

Our opinion of probable cost of services for this project is $15,971.50. 

Our proposed scope of services and estimated item quantities are based upon our interpretation of the project plans and 
specifications, and are without the aide of the general contractor's schedule. The scope and quantity of services provided will 
be dependent upon services actually required by you or your representatives. Charges will be assessed only for actual services 
rendered. All services authorized are requested by you or your representatives in excess of the quantities of observation and 
testing services shown herein will be charged at the appropriate unit rate for such services. Charges will be Invoiced on a 
monthly basis and will show a computerized composite total of services rendered for each service category. 

Invoices will be submitted monthly for work in progress in our standard format. All parties hereby agree that this contract upon 
acceptance will be performable In Bexar County, Texas. 

We appreciate the opportunity of submitting this proposal and look forward to working with you in the development of this 
project, which will be carried out in accordance with this letter and the following attachments: 

Attachment Description 

Schedule of Fees 

Please return one signed copy of this letter' contract to provide written authorization for our firm to complete work on the 
services outlined herein. Our Invoices are due and payable upon receipt at P.O. Box 971037, Dallas, Texas 75397-1037. 

Very truly yours, 

~:k~c 
Preston S. Parker, P. E., PM P 
Vice President 

PSP/dgp 

Attachments 

Copies submitted : Above (1) 
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TFC Contract No. 18-101-00 

Proposal No. PSD19-046-00 
April 29, 2019 

ExhibitA-4 

ATTACHMENT I 

Proposed Materials and Observation Services for 
G.J. Sutton Building Demolition & Foundation Backfill 

San Antonio, Texas 

Assignment No. 4 

1. We understand that Texas Facilities Commission will require the services of experienced engineering technicians as 
scheduled by you or your representatives. Client will incur a 3-hour minimum charge per each site visit. We 
request twenty-four (24) hour notification to properly schedule our work. 

2. Service charges are based on the hourly rates stated herein and will be assessed from the time the Engineer or 
Technician leaves our office until he returns from the project. 

3. Travel shall be in compliance with TFC contract 4.3. 

4. Our total cost estimate of services is based upon the assumption that this project will require a technician on site 
during normal work hours as well as during early morning concrete placements. We have assumed an average of 
15 to 20 hours of overtime per week. Services requested during days and/or outside of normal work hours will be 
assessed a 1.3 overtime factor. Normal work hours are defined as Monday through Friday, 7:00 a.m. to 5:00 p.m. 
Overtime rates will be assessed after eight (8) hours of work per day and/or when working outside of normal 
hours. 

5. RKCI will utlllze the on-site initial field curing facilities provided by the contractor. The cost of providing and 
maintaining these Initial curing facilities is not included in our proposal. 

W:\Actlve Proposals\San Antonlo\2019 Proposals\PSD19-046-00 (Fae Design & Constr.) G.J. Sutton Bldg .. doc 
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TFC Contract No. 18-101-00 

Proposal No. PSD19-046-00 
April 29, 2019 

Service 

Soils: 

ExhibitA-4 

1. Moisture-Density Relationship (Proctor) .......... ...... ....... $ 

2. In-Place Nuclear Densities ........ ...... .. ................... .. .. .... .. 

3. Material Technician ................................................... .. .. 
Material Technician (O/T) .......................... ................... . 

4. Daily Equipment Usage Fee .......................................... . 

Unit Rate 

350.00/ea 

12.00/ea 

57.00/hr 
74.10/hr 

40.00/ea 

Quantity 

8 

105 

115 
15 

40 

Sub-Total ........... .................................................. ...................... .................................................. . 

Concrete: 

1. Concrete Compressive Strength Tests.............. ....... ...... $ 

2. Material Technician ...................................................... . 

3. Daily Equipment Usage Fee ....... ........... ........................ . 

25.00/ea 

57.00/hr 

40.00/ea 

10 

15 

4 

Sub-Total ...................................................... ................................................... ......... .................. . . 

Profect Administration: 

1. Project Coordinator ... ... ....... ................................. ...... ... $ 

2. Project Engineer ........ ............................................ ....... . . 

3. Clerical ................................................... ....................... . 

70.00/hr 

165.00/hr 

60.00/hr 

3 

6 

3 

Sub-Total ..................................................................................................................................... . 

Estimated Total Cost of Services ............... .. ................................................................................. . 

W :\Actlve Proposals\San Antonio\2019 Proposals\PSD19-046-00 (Fae Design & Constr.) G.J. Sutton Bldg .. doc 

RABA KISTNER 

Assignment No. 4 

2 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

Total 

2,800.00 

1,260.00 

6,555.00 
1,111.50 

1,600.00 

13,326.50 

250.00 

855.00 

160.00 

1,265.00 

210.00 

990.00 

180.00 

1,380.00 

15,971.50 
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EXHIBITB-4 

TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 4 
Project No. 18-009-8455 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

TFC Contract No. 18-101-000 
Assignment No. 4 

Project No. 18009-8455 
Exhibit B-4 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Preston S. Parker, P.E., PMP (Name) 
Raba Kistner Consultants, Inc. (Company) 
12821 W. Golden Lane, San Antonio, TX 78249 

(Address) 
210/215-7160 (Cell#) 
i;marker@rkci.com (Email) 

B. Subcontractors: 

I. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with a!l 2018 ID!Qs 
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